



ADMINISTRAÇÃO
MUNICIPAL DE
VIQUEQUE



**ANÚNSIU KONVITE KONKURSU PÚBLIKU MUNICIPAL
SUBMETE PROPOSTA BA KONSTRUSAUN OBRAS PÚBLIKAS PDIM**

ANÚNSIU N.º.	2028...../AMV/VI/2023	Data:	19 / 06 / 2023
--------------	-----------------------	-------	----------------

CCM NIA NARAN: VIQUEQUE	DIRESAUN : BELOI
-------------------------	------------------

Senhores;

1. Ho Anúnsiu ida ne'e Administrasaun Municipio Viqueque bazeia ba **Artigu 28º** husi **Diploma Ministerial N.º 19/2013, 16 Outubru Konvida** Empreza Local neébe Pré-kualifikadu, iha PDIM ho **Categoria A ka B** nebe sede iha Municipio atu hatama ita nia Proposta hodi halo konstrusaun Obra Pública konaba:

PROJETU PDIM TINAN 2023

NARAN ORGAUN	NARAN PROGRAMA	NARAN PROJETU	MUNICIPIO	POSTU ADMINISTRATIVO	SUCO
MAE	PDIM	New Construction Of Alternative Road From Caraubalo – Buanurak, Uabubo Sta. 0+000-4-320	Viqueque	Viqueque Villa	Caraubalo

2. Dokumentus konkursu Publiku Municipal bele foti iha Fatin; **Aprovizionamento Municipio Viueque**, Husi dia **19 de Junho Ate 12 de July de 2023**, iha Loron Servisu husi Oras; **09 :00 – 17:00 Otl.**
3. Ita boot nia proposta tenki dirije ba iha **Sr. Januario Soares "Bolly"** no Submete ba **Aprovizionamento Municipio Viqueque.**
4. Documentus Konkursu no Instrusaun hodi Prepara ita-Boot sira nia Proposta, **Dezenho. Espezifikaun Tekniku, Fatura Kuantidade**, Formatu Proposta no Dokumentus Kontratu bele Foti ho **Osan US\$ 15.00**, husi Administrasaun Municipio Viqueque, tuir dirasaun nebe Identifika ida Leten.


5. Molok Prepara ita-boot sira nian Proposta, Favor Lee no Examina Didiak Dokumentus Konkursu Hotu-hotu no Asegura katak Aspetu hotu-hotu **Komprende ona ho Diak**.
6. Atu fasilita Informasaun ba empreza konaba konkursu públiku Municipál **SMA/PDIM** sei halo **Prebid Meting (MANDATORIO)** ba Diretor no Tekniku empreza Tenki Marka Presenza iha Sede Administrasaun Municipio Viqueque
7. **Vizita Fatin Projetu (MANDATORIO)** ba Diretor no Tekniku Empreza Tenki Marka Presenza iha Fatin Projetu :

NO	NARAN PROJETU	ORÁRIU PREBID METING	ORÁRIU VIZITA FATIN PROJETU	NARAN TEKNIK NEBE RESPONSABEL
1	New Construction Of Alternative Road From Carubalo – Buanurak, Uabubo Sta. 0+000-4-320	Data: 13/07/2023, Oras: 09:00 Otl	Data: 13/07/2023 Oras: 11:00 Otl	<ul style="list-style-type: none"> ➤ Izac da S. soares Pinto Tlp: 77824103 ➤ Fernando Maria R. Pinto Tlp. 77705616

8. Ita-boot nia Proposta tenki Aprezenta tuir Instrusaun Konkursu Públiku Municipál no **SUBMETE** ho **ENVELOPE IDA (1)** ba Diresaun iha Leten Molok

DATA: 19 de July de 2023	ORAS: 02:30 Otl
---------------------------------	------------------------

9. Proposta ne'e sei **loke** imdiatamente depois de **oras iha Leten**, iha Sesaun Públika **Loke Proposta** ho Prezensa Empreza hirak ne'ebe Hakarak Atende.
10. Ita-boot Sira nia Proposta Tenki Ser Validu durante periodu loron 90 depois de data Submisaun Proposta. Husu ita-boot sira atu hatene katak Empreza ida nebe maka hasai fali ninian proposta durante periodu validu e/ou lakohi atu simu kontrato nebe fo wainhira selesionadu para fo kontratu, sei hasai hosi lista Empreza ninian ba Obras Durante tinan Rua.
11. Konkursu publiku Municipál ne'e, tuir Planu Aprovizionamentu Municipál, iha previzaun atu Remata no Públika Rezultadu Konaba Empreza Selesionadu Iha **Loron 24/07/2023**
12. Sumario hotu konaba rekerimentus importantes husi preparasaun proposta no ezekusaun kontratu, favor refere ba Instrusaun no Dokumentus Konkursu Públiku Municipál

Coordenador CCM

(JANUARIO SOARES, "BOLLY")
 Administrador Municipio Viqueque



ADMINISTRAÇÃO
MUNICIPAL DE
VIQUEQUE



ANÚNCIO KONKURSU PÚBLIKU MUNICIPAL

SUBMETTE PROPOSTA BA KONSTRUSAUN OBRAS PÚBLIKAS PDIM 2023

NEW CONSTRUCTION OF ALTERNATIVE ROAD FROM CARAUBALO - BL ANURAK, U.ABUBO STA. 0+000-4-320

NO	AKTIVIDADE	JUNHO 2023												JULY 2023												AGUSTO 2023		OBS								
		III			IV			I			II			III			IV			1	2															
		19	20	21	22	23	26	27	28	30	3	4	5	6	7	10	11	12	13			14	17	18	19	20	21		24	25	26	27	31			
1	Prepara Documentus																																			
2	Anunsio Foti Documentus Iha Aprovizionamento Municipio Viqueque																																			
3	Inkontra/ Prebid Meting																																			
4	Site Vizit/Vizita Fatin Prozetu																																			
5	Preparasaun Documentus (Oferta)																																			
6	Subntrisaun Documentus																																			
7	Loke Dokumentus																																			
8	Avaliasaun Documentus																																			
9	Anuncio Rezultado																																			
10	Prazu Rekursu (Loron 5)																																			
11	Seletrasaun Kontrato																																			
12	Viqueque, 19 de Junho de 2023																																			

Prepara Husi:

(LUZINHO MARTINS)

Diretor Aprovizionamento Viqueque

Apraya Husi:
Coordenador CCM

(JANUARIO SOARES BOLLY)

Administrador Municipio Viqueque



SUMMARY

Project Name : New Construction of Alternative Road From Carabaulo - Buanurak, Uabubo Sta. 0+000 - 4-320
Location : Viqueque Municipality
Project Owner : Administração Municipal de Viqueque

ITEM NO.	ITEM DESCRIPTION	AMOUNT
100	GENERAL REQUIREMENTS	
200	EARTH WORK	
300	SUBBASE AND BASE COURSE	
500	BRIDGE CONSTRUCTION	
600	DRAINAGE AND SLOPE PROTECTION STRUCTURES	
A	DIRECT COST	
B	CONTRACTOR FEE (A x 10%)	
C	OVER HEAD	
D	CONSTRUCTION TAX (A+B+C x 2%)	
E	CONTIGENCIA	
	GRAND TOTAL	\$ -

BILL OF QUANTITY

Project Name: New Construction of Alternative Road From Carabauk - Buanurak, Uabubo Sta 0+000 - 4+320
Location: Viqueque Municipality
Project Owner: Administração Municipal de Viqueque

ITEM NO.	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
100	GENERAL REQUIREMENTS				
102 a	Mobilization	Ls	1.00		
102 b	Demobilization	Ls	1.00		
	Sub Total				
200	EARTH WORK				
201(1)	Clearing and Grubbing	Hectare	3.46		
201(3)	Individual Removal of Trees, Small	Each	250.00		
203(2)	Common Excavation	Cu m	20085.70		
204(1)	Structure Excavation	Cu m	555.00		
205(1)	Common Embankment	Cu m	5400.29		
	Sub Total				
300	SUBBASE AND BASE COURSE				
301	Aggregate Subbase Course	Cu m	6220.80		
	Sub Total				
500	BRIDGE CONSTRUCTION				
505	Reinforcing Steel	Kg	1742.78		
506(2)	Structural Concrete 25Mpa	Cu m	21.60		
506(3)	Lean Concrete	Cu m	19.44		
	Sub Total				
600	DRAINAGE AND SLOPE PROTECTION STRUCTURES				
601(1)a	Pipe Culverts Ø1200mm	Ln.m	72.00		
606	Stone Masonry	Cu m	141.86		
610	Gabion	Cu m	171.00		
	Sub Total				
	Direct Cost				
					\$




OVERHEAD

Project Name : New Construction of Alternative Road From Carabaulo - Buanurak, Uabubo Sta. 0+000 - 4-320
Location : Viqueque Municipality

No.	ITEM DESCRIPTION	VERIFIED BY ADN, I.P.			
		UNIT	QUANTITY	UNIT PRICE	AMOUNT
1	Site Engineer	Ls	1.00		
2	Security	Ls	1.00		
3	Health & Safety Protection	Ls	1.00		
4	Material Sampling & Testing	Ls	1.00		
5	Report & Documentation As Built Drawing	Ls	1.00		
TOTAL					\$ -



ADMINISTRACAO MUNICIPAL DE VIQUEQUE



Administracão do Município de VIQUEQUE

LISTA DISTRIBUISAUN DOKUMENTOS NO KOSTU REKUPERASAUN BA KONKURSU PUBLICU MUNICIPAL
PDIM 2023
CONSTRUCTION OF ALTERNATIVE ROAD FROM CARABAULO-BUANURAK, UABUBO STA.0+000-4.320

PRESU KADA KOTASAUN \$ 15.00

NO	NABAN EMPRESA	REPRESENTANTE EMPRESA NIA	EMPRESA NIA DIRASAUN	NO KONTAKTU	ASINAT URA	DATA	NABAN HUSI FUNKSIONARIU AMV NEBE SIMU	ASINATU PA
1	Darda G.M. unip. Lda	Domingos Gularés	Teka laron	7752408		9-6-23	Jelibo F.L.A	Spes
2	Beli isi unip. Lda	Zulmira D. Cruz	Uotulari	7783542	Jelibo	20-6-23	Jelibo F.L.A	Spes
3	Carneira Reg. unip. Lda	Ureco da Cunha	Beloi	77080202	Jelibo	20-6-23	Jelibo F.L.A	Spes
4	Unimim unip. Lda	Jeaninha A. Pina	Beloi	7727422	Jelibo	21-6-23	Jelibo F.L.A	Spes
5	Dica. Nova unip. Lda	Paimundo Madina	Utkelari	77336694	Jelibo	26/6/23	Jelibo F.L.A	Spes
6	Webro star unip. Lda	Bernardo do castro	Buonure	77289917	Jelibo	26/6/23	Jelibo F.L.A	Spes
7	CosFin unip. Lda	marcos A. Group	Beloi	77333425	Jelibo	5/7/23	Jelibo F.L.A	Spes
8	Natorman Engenharia Lda	merlinda D. Santos	Beborn	77259144	Jelibo	10/7/23	Jelibo F.L.A	Spes
9	Belas Lari JV Golden Aventura		Beloi	7724005	Jelibo	12/07/23	Jelibo F.L.A	Spes